

SHIP8, INC.

ATTN: ACCOUNTS PAYABLE
45875 NORTHPORT LOOP EAST
FREMONT, CA 94538
US
AP.SHIP8@SHIP8.COM

PO No. 25020182
PO Date 02/13/2025
Page 1 OF 1

SHIP TO

SD2(2000),
SHIP8, INC.
ATTN: CHRISTINE JENKINS
550 NORTHPORT PARKWAY
PORT WENTWORTH, GA 31407
US

ORDER FROM

101187
CURRENT EDGE SOLUTIONS, LLC
1 DIAMOND CAUSEWAY, #21-225
SAVANNAH, GA 31406
US

Buyer _____ Terms _____ FOB _____ Ship Via _____

Purchasing Dept _____ Net 30 Days _____ FOB Origin _____ Best possible

Line No.	Vendor Item No.	Vendor Item Description	Qty Ordered	UOM	Unit Price	Extended Price
1		Install customer-supplied 30kVA transformer on wall with mounting kit and a new panel with branch circuit breakers and wire all	1.00	Each		5,204.00

3mm
H-16

Total Extended Price =



SHIP8 INC.

DATE 2/25/2025
WHS LOCATION SD2
DEPARTMENT Maintenance

SUPPLIER / VENDOR:
NAME Current Edge Solutions
ADDRESS
CONTACT
TEL NO.

SHIP TO:
NAME James Burford
ADDRESS 550 Northport Parkway
Port Wentworth, GA 31407
CONTACT James Burford
TEL NO.

Purchase Requisition Form

Table with 7 columns: DESCRIPTION, UNIT PRICE, QTY, EXTENDED \$\$, REMARKS/PURPOSE, CODING (ACCT USE ONLY). Includes one row for a 30kVA transformer and an ESTIMATED TOTAL row.

[x] Check box if attaching quote

REQUESTER SIGNATURE: James Burford
WAREHOUSE DIRECTOR SIGNATURE: Lj show
SHIP8 PRESIDENT SIGNATURE: Ron Capriano
E&E CONTROLLER SIGNATURE:
IT AUTHORIZER (SOFTWARE & HARDWARE):

DATE: 2/25/2025
DATE: 02/26/2025
DATE: 02/25/2025
DATE:
DATE:

FOR OFFICE USE ONLY

Form section for office use including ORDER DATE, ORDERED BY, ORDERED AMOUNT, and PAYMENT METHOD options (OPEN ACCOUNT, COD/PREPAID, COMPANY CREDIT CARD, EMPLOYEE CREDIT CARD/CHECK).



CURRENT EDGE SOLUTIONS

1 Diamond Causeway #21-225
Savannah, Georgia 31406
912-659-3277

February 24, 2025

Ship8
Port Wentworth, GA

Attn: James Burford

Re: New Transformer and Panel - REVISED

Current Edge Solutions is pleased to offer our revised proposal to provide Electrical Contracting Services for Ship8. The scope of work generally consists of all labor, parts and materials, tools, equipment, travel, and supervision to **install customer-supplied 30kVA transformer on wall with mounting kit and a new panel with branch circuit breakers and wire all.**

Fee

The price of the work shall be the Fixed Fee cost estimate of **\$5,204.00**. This pricing includes all labor, travel, standard materials, and expenses, unless otherwise noted, required to complete the project.

We appreciate the opportunity to provide you with this proposal. If you have any questions, please feel free to contact me at your earliest convenience. We are ready to start work upon your approval of our proposal and look forward to continuing our business relationship.

Exceptions/Clarifications

1. Owner to provide free access to areas under construction in a timely manner, failure to do so would result in additional fees.
2. Proposal is based on project specifications, project electrical system sheets, and/or site visits, any alterations to quantities and/or functions by the Owner, Architect, Engineer, Local and/or State Fire Marshal's Office shall incur a change in the quoted price.
3. The quoted price **does not** include the following at this time.
 - a. Bid bond, performance or payment bond.
 - b. Overtime or accelerated schedule.
 - c. Spare parts.

Warranty

If applicable, we shall provide the manufacturer's standard warranty on all new equipment beginning at the time of acceptance. We shall also provide a one-year warranty covering material furnished by Current Edge Solutions, LLC excluding Acts of God, fire, theft, vandalism or tampering by unauthorized personnel. All warranty work shall be completed during normal working hours. If warranty work is requested for after hours or on holidays it will be billed based on our after hours and holiday work service rates.

Terms

If applicable, we will ship and install all items according to the commercial packaging recommendations no later than 120 calendar days after receipt of order. Current Edge Solutions, LLC shall have title to and the right to possession of the equipment as outlined above until receipt of total payment.

Due to current market volatility of material pricing and/or shortages, until further notice, Current Edge Solutions reserves the right to update quoted pricing and lead times at the time of order acceptance and/or at the time of equipment release to production. Any increase or decrease will be applied at that time. Please note that we will work hard to minimize any price increases or major changes in lead times during this time.

We appreciate the opportunity to work with your firm on this project. Please call if there are any questions.

Respectfully submitted,

Mike Joyner, P.E.
President
Current Edge Solutions, LLC
DUNS # 117017683



Acceptance of REVISED Proposal for New Panel and Transformer Installation:

Signature

Print Name

Date

PO#

Re: Ship8 Transformer Install & Panel

From James Burford <james.burford@ship8.com>

Date Wed 4/16/2025 6:39 AM

To Christine Jenkins <christine.jenkins@ship8.com>

Cc sav.maint.management <sav.maint.management@ship8.com>; Angele White <Angele.White@ship8.com>

Yes it is completed.



SHIP8 INC.

James Burford
Regional Facilities Director
311 International Trade Pkwy
Port Wentworth, GA 31407

C: 912.507.7881

From: Christine Jenkins <christine.jenkins@ship8.com>

Sent: Wednesday, April 16, 2025 6:23:51 AM

To: James Burford <james.burford@ship8.com>

Cc: sav.maint.management <sav.maint.management@ship8.com>; Angele White <Angele.White@ship8.com>

Subject: Re: Ship8 Transformer Install & Panel

Good morning Team

Can you confirm if PO 25020182 has been completed?



SHIP8 INC.

Christine Jenkins
Purchasing Coordinator



CURRENT EDGE SOLUTIONS

1 Diamond Causeway, #21-225
Savannah, Georgia 31406
912-357-5800 • 912-659-3277

INVOICE

INVOICE NO. 5159
TERMS Net 30
DATE 04/15/2025
DUE DATE 05/15/2025

BILLING ADDRESS
Ship8 Inc.
45875 Northport Loop East
Fremont, CA 94538

SHIPPING ADDRESS
Ship8 Inc.
550 Northport Parkway
Port Wentworth, GA 31407

PROJECT
PO# 25020182

DATE	DESCRIPTION	QTY	RATE	AMOUNT
04/07/2025	PO# 25020182 Install customer-supplied 30kVA transformer on wall with mounting kit and a new panel with branch circuit breakers and wire	1	5,204.00	5,204.00
			SUBTOTAL	5,204.00
			TAX	0.00
			TOTAL	5,204.00
			BALANCE DUE	\$5,204.00

NOTES
We appreciate your business and look forward to helping you again soon.