

SHIP8, INC.

ATTN: ACCOUNTS PAYABLE
 45875 NORTHPORT LOOP EAST
 FREMONT, CA 94538
 US
 AP.SHIP8@SHIP8.COM

PO No. 26030375
 PO Date 03/25/2026
 Page 1 OF 1

ORDER FROM

100242

BAYSHORE FENCE COMPANY
 SACRAMENTO, CA 95828-2527

SHIP TO

WDC(4000),
 SHIP8, INC.
 ATTN: CHRISTINE JENKINS
 221 HANSON WAY
 WOODLAND, CA 95776
 US

Buyer

Purchasing Dept

Terms

Net 30 Days

FOB

FOB Origin

Ship Via

Best possible

Extended Price

Unit Price

UOM

Qty Ordered

Vendor Item Description

Vendor Item No.

Line No.

1 BLD008 - FENCE Furnish and install (1) new 8'H x 44"W manual chain-link pedestrian gate with ADA panic hardware and mammoth self-closing hinges. 1-7/8" SCH20 frame.

1.00

Each

3,564.00

3,564.00

Handwritten: JMN.
 4/13

Total Extended Price =








2026 3 25 WOD Bayshore Fence ADA access

Final Audit Report

2026-03-30

Created:	2026-03-25
By:	Christine Jenkins (adobe_administrator@ship8.com)
Status:	Signed
Transaction ID:	CEJCHBCAABAAULNscfdJIP_ZllmpYsAZmKIDC71bbxo

"2026 3 25 WOD Bayshore Fence ADA access" History

-  Document created by Christine Jenkins (adobe_administrator@ship8.com)
2026-03-25 - 12:48:58 PM GMT
-  Document emailed to James Burford (james.burford@ship8.com) for signature
2026-03-25 - 12:49:55 PM GMT
-  Email viewed by James Burford (james.burford@ship8.com)
2026-03-25 - 12:50:37 PM GMT
-  Document e-signed by James Burford (james.burford@ship8.com)
Signature Date: 2026-03-25 - 12:50:46 PM GMT - Time Source: server
-  Document emailed to Alex Gonzalez (alex.gonzalez@ship8.com) for signature
2026-03-25 - 12:50:48 PM GMT
-  Email viewed by Alex Gonzalez (alex.gonzalez@ship8.com)
2026-03-25 - 12:51:46 PM GMT
-  Document e-signed by Alex Gonzalez (alex.gonzalez@ship8.com)
Signature Date: 2026-03-25 - 12:52:02 PM GMT - Time Source: server
-  Document emailed to Ron Capranos (ron.capranos@ship8.com) for signature
2026-03-25 - 12:52:14 PM GMT
-  Email viewed by Ron Capranos (ron.capranos@ship8.com)
2026-03-25 - 2:53:59 PM GMT
-  Email viewed by Ron Capranos (ron.capranos@ship8.com)
2026-03-30 - 12:11:03 PM GMT
-  Document e-signed by Ron Capranos (ron.capranos@ship8.com)
Signature Date: 2026-03-30 - 12:11:14 PM GMT - Time Source: server

 Agreement completed.

2026-03-30 - 12:11:14 PM GMT



8374 Rovana Cir. Sacramento, CA 95828

Proposal/Contract
JOB #:

CA License#1033861 DIR#1000049733

Ph. 916-383-3633

PROPOSAL SUBMITTED TO: SHIP8INC	JOB NAME: SHIP8 Man-gate	BID DATE: 3/24/2026	SPEC SECTION:
------------------------------------	-----------------------------	------------------------	---------------

BILLING ADDRESS:	CONTACT: James
------------------	-------------------

JOB LOCATION: 221 Hanson Way, Woodland	CONTACT INFO: alex.gonzalez@ship8.com 916-897-7622
---	--

We hereby submit an estimate to furnish Labor and Materials, including taxes and fees for:

Furnish and install (1) new 8'H x 44"W manual chain-link pedestrian gate with ADA panic hardware and mammoth self-closing hinges. 1-7/8" SCH20 frame, 2" 11GA KT galvanized chain-link mesh, 3-strand barb wire. Includes 10" kickplate and panic plate. Includes removal and disposal of existing gate.

Total price: \$3,564.00

26030375

Chainlink Specs	Notes:
End Post	STANDARD WAGES Mounted on existing gate posts. Addenda Noted - Disadvantaged Small Business Enterprise: Certification ID - 2011045
Line Post	
Walk Gate Post	
Drive Gate Post	
Top	
Mid Rail/Brace	
Bottom	

Addenda Noted: 0 Mobilizations Included: 1 Additional Mobilizations: \$1400.00

THIS QUOTE IS TO BECOME PART OF ANY SUBSEQUENT CONTRACT
Below are all exclusions unless otherwise noted

CONDITIONS: Staking by others is to include all end, angle, corner, gate locations and finish grade elevations. Posts in flatwork to be set prior to pour or blocked out by general contractor. Auger refusal requires approved COR for a per hole price.

- EXCLUSIONS:**
- | | |
|---|--|
| <ul style="list-style-type: none"> 1) No bond expense. Our bond rate is 3% for one year. Additional years is additional costs 2) No clearing, grubbing, grading, survey or staking of fence line 3) No demolition/ tear out of existing or temporary fence 4) No permits, airport, railroad, air pollution or builders risk ins 5) No structural or engineering calculations, stamped or as built drawings 6) No patching of asphalt, saw cutting or core drilling 7) No signage, traffic control or public safety provisions 8) No embeds, post pockets, sleeves or sono tubes in walls or barriers 9) No grounding or bonding of fencing and gates 10) No rebar or rebar cages 11) No temporary or construction fence 12) No costs for testing or special inspections | <ul style="list-style-type: none"> 13) Not responsible for utility or irrigation lines placed within 3' of proposed fence line. 14) No hand digging, no hydro or air vacuuming, no potholing. When directed additional costs and signed change order or T&M required. 15) No locating of non USA member and new utilities. 16) No mow strips, grade beams, aprons, curbs, continuous footings, or retaining walls. 17) No dust control or dewatering. 18) No import or export of dirt or spoils. Spoils to be spread at fence line or moved to designated spot on site. 19) No electrical or conduits, Access Controls, electric/mag strikes, KNOX Boxes/locks/Switches, or gate automation. 20) No panic bar, or gate closures 21) No bollards 22) 1-year warranty on workmanship & materials |
|---|--|

We propose hereby to furnish materials and Labor -- complete in accordance with above specs for the sum of: **\$3,564.00**

All materials are guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workman's Compensation Insurance. All property makers must be visible at the start of construction or otherwise we do not assume any responsibility whatsoever for any fences in their wrong location. If contract is canceled after being executed there will be a charge of 25% of the total Contract amount and any purchased custom material must be paid for.

"Under the Mechanic's Lien Law (California Code of Civil Procedure, Section 1181 et seq. Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for his work or supplies has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."

ACCEPTANCE OF PROPOSAL

AUTHORIZED SIGNATURE:

SIGNATURE: _____
DATE: _____

Garrett Gazeley
NOTE: This proposal shall be deemed withdrawn by us if not accepted within 10 days.



Outlook

Re: 2026 3 25 WOD Bayshore Fence ADA access between SHIP8 Inc, James Burford, Alex Gonzalez, and 1 more is Signed and Filed!

From Alex Gonzalez <alex.gonzalez@ship8.com>

Date Mon 4/13/2026 8:31 AM

To Christine Jenkins <christine.jenkins@ship8.com>; James Burford <james.burford@ship8.com>

Good morning Christine - Yes, complete.



SHIP8 INC.

Alex Gonzalez

Director of Operations

2222 East Beamer Street

Woodland, CA 95776

O: 530-669-5991 **C:** 916-897-7622

From: Christine Jenkins <christine.jenkins@ship8.com>

Sent: Monday, April 13, 2026 5:20 AM

To: Alex Gonzalez <alex.gonzalez@ship8.com>; James Burford <james.burford@ship8.com>

Subject: Re: 2026 3 25 WOD Bayshore Fence ADA access between SHIP8 Inc, James Burford, Alex Gonzalez, and 1 more is Signed and Filed!

Good morning, Alex

Has PO 26030375 been completed?

Invoice

Bayshore Fence Company

8374 Rovana Circle
 Sacramento, CA 95828
 Phone Number: 916-383-3633
 Fax Number: 916-383-3637

Date	Invoice #
4/9/2026	6318
Due Date	4/24/2026
WE ACCEPT VISA, DISCOVER AND MASTERCARD ADDITIONAL FEE OF 4.5%	
CONTRACTORS LIC: 82-0630546	

Bill To
SHIP8 INC 45875 NORTHPORT LOOP EAST FREMONT CA 94538

PROJECT ADDRESS	P.O. No.	Ordered By	Terms
221 HANSON WAY	26030375	JAMES	Net 15

Description	JOB #	Amount
FURNISH AND INSTALL (1) NEW 8' H X 44' W MANUAL CHAIN LINK PEDESTRIAN GATE WITH ADA PANIC HARDWARE AND MAMMOTH SELF CLOSING HINGES 1-7/8" SCH20 FRAME, 2" 11GA KT GALVANIZED CHAIN LINK MESH, 3-STRAND BARB WIRE. INCLUDES 10" KICKPLATE AND PANIC PLATE. INCLUDES REMOVAL AND DISPOSAL OF EXISTING GATE.	9579 SHIP8	3,564.00

Subtotal \$3,564.00

Payments/Credits: \$0.00

A 10% LATE FEE CHARGE WILL BE APPLIED AFTER 30 DAYS

Balance Due On This Invoice: \$3,564.00